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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: April 23, 2014 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of February 6, 2014. 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
District 1 
Mr. John Fortmann(Acting) 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Joseph Crowe 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Joseph Crowe 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn (Acting) 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn (Acting) 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 172 

 
PTB 173 

 
PTB 174 

 
PTB 175 

 
PTB 176 

 
PTB 177 

 
PTB 178 

        
PUBLISH PTB 05-01-14 08-07-14 11-06-14 02-05-15 05-07-15 8-06-15 11-05-15 

        
***STATEMENTS OF        

INTEREST 05-22-14 08-28-14 12-04-14 02-26-15 05-28-15 8-27-15 12-03-15 
ARE DUE        

        
SELECTION MEETING 07-16-14 10-22-14 1-28-15 4-22-15 7-22-15 10-21-15 1-27-16 

        
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 2-06-14 & 2-27-14 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED 

 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 
 

       
 

• Region 1 
• John Fortmann 

• District 1 
• Items 1 - 6  

• Region 2 
• Paul Loete 
• District 3 

• Item 7 - 8 
 

• Region 3 
• Joseph Crowe  

• District 4 
• Item 9 - 13 

• Region 4 
• Roger Driskell 

• District 6 
• Items 14 

• Region 5 
• Jeffrey Keirn 

• District 8 
• Items 15 -16 

• District 9 
• Items 17 - 21 

• Bureau of Bridges 
• Carl Puzey 

• Items 22 - 23 

• Bureau of Design & 
Environment 
• John Baranzelli 

• Item 24 

• Office Planning & 
Programming 
• Karen Shoup 

• Item 25 

 

   
   

   
   

Link for 
negotiation 
information 
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Notice 
Reminder for Payroll Rate Sumbittal 

 
 
To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms. Escalation Template Revised 10/13. 
 
 
Additional Information for the Cost Estimates and Consultant Services is available on the 
website: 
http://www.dot.il.gov/desenv/escalationmaterials.html  
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NOTICE 

Consultant Prequalification News 

February 1, 2014 

 

The Engineering Prequalification & Agreement System (EPAS) has been modified to indicate 
when the Statement of Experience and Financial Condition (SEFC) Prequalification submittal is 
required. Firms which do not submit by the deadline (due date is 6 months after the firm’s fiscal 
year end date) will be marked as “Not Approved” and the main contact in EPAS will be sent an 
e-mail. 

 

There have been modifications to the Prequalification Categories: 

An additional Hazardous Waste Category has been added.  The Categories will be: 

Hazardous Waste: Simple, the requirements will not be as complex as the current 
requirements. 

and 

Hazardous Waste: Advance, the requirements for prequalification will be the same as 
the current Hazardous Waste Requirements 

The categories for Structures: Major River Bridges: 

• Steel Girder 
• Tied Arch 
• Segmental Concrete Box Girders 
• Continuous Cantilever Truss 
• Cable Stayed Girders 

Are being removed and will be replaced with one category, Structures: Major Bridges. 

All firm’s interested in becoming prequalified in the new categories, must request consideration 
in the new categories. If the firm will be doing a New SEFC then new categories can be selected 
at that time.  If not doing the New SEFC then use the Amend option and select the new 
Categories. 

For firm’s currently prequalified in Hazardous Waste, your firm will automatically be prequalified 
in the Hazardous Waste: Advance category.  Firms will be required to request the Hazardous 
Waste: Simple category. When completing the Hazardous Waste Simple Questionnaire, state 
the Firm is currently prequalified in Hazardous Waste and all information is located in 
Hazardous Waste: Advance Questionnaire.  
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For the New Structures Category, Structures: Major Bridges.  All interested Firms will have to 
request and complete the questionnaire in EPAS.  The new categories are available to be 
selected in EPAS. 

The Description and Minimum Requirements is being updated and will be available shortly on 
the website with the information for the new categories. Go to Doing Business, Consultant 
Services, Consultant Prequalification and Select Description and Minimum Requirements: 
http://www.dot.il.gov/desenv/preqcons.html  
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #171 
Publish February 6, 2014 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, February 27, 2014.  STATEMENTS RECEIVED AFTER THIS 
TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee. 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, ie firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The instructions for using EPAS are located on the IDOT Website under Doing Business, 
Consultant Services, Consultant Prequalification, EPAS Instruction Manual: 
http://www.dot.il.gov/desenv/preqcons.html  
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement list the DBE 
subconsultant(s), work the firm will be performing and estimated % of the work. 
All Subconsultants must be prequalified in the area of work they will be 
performing. 

o Include Mentor Protégé data if participating. 
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Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

• The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
• Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents. Documents without actual 
signatures will be returned.  
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.dot.il.gov/desenv/preqcons.html    

The BDE Current Obligations is completed in EPAS; it is not a separate document. The Delinquent Debt is 
generated in EPAS based on the Statements of Interest applications.  The Disclosure forms A & B are 
submitted via EPAS. The form is required to be completed and attached separately and then attached in 
the EPAS Application.    BDE Forms are also located at http://www.dot.il.gov/desenv/deform.html     

 

All signatures are required to be actual signatures.   

Forms without an actual signature will be returned. 

Professional Transportation Bulletin 171 Published February 6, 2014

http://www.dot.il.gov/desenv/preqcons.html
http://www.dot.il.gov/desenv/deform.html


TABLE OF CONTENTS 
PTB 171 

 
Item County Description 

   
Region 1/District 1 

   
1. Various Job No. C-91-184-14, Various Quality Assurance for PCC & HMA Projects 
   

2. Various Job No. C-91-193-14: Phase III, Various Bridge Painting Inspections 
   

3. Various Job No. D-91-191-14, Phase II Various Projects 
   

4. Kane Job No. D-91-309-12, FAP 326 (IL 47), at Main Street, South of Elburn, Phase II Project 
   

5. Various Job No. P-91-117-14, Various Phase I Traffic count data collection and crash report 
production 

   
6. Various Job No. P-91-195-14, Various ADA and/or Phase I Projects 
   

Region 2/District 3 
   

7. Various Job No. C-93-042-14, Various Construction Inspection Projects 
   

8. Kendall Job No. C-93-043-14, IL 47 from Caton Farm Road to Sherril Road, Phase III Project 
   

Region 3/District 4 
   

9. Various Job No. D-94-010-14, Various Phase I/II Projects 
   

10. Various Job No. D-94-011-14, Various Phase I/II Projects 
   

11. Peoria & 
Tazewell 

Job No’s. P-94-026-12 and D-94-046-12, FAP 474 (I-474), Structures over Illinois River 
West of Creve Coeur, Phase I/II Project 

   
12. Various Job No. P-94-008-14, Various Surveying Projects 

   
13. Various Job No. P-94-009-14 Various Surveying Projects 

   
Region 4/District 6 

   
14. Various Job No. C-96-041-14, Various Construction Inspection Projects 

   
Region 5/District 8 

   
15. Various Job No. D-98-030-14, Various Utility Coordination Projects with Project Manager 

   
16. Various Job No. P-98-029-14/D-98-029-14, Phase I and/or II work for Various Projects 

 
Region 5/District 9 

   
17. Various Job No. C-99-030-14, Various Construction Inspection Projects 
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Table of Contents  
PTB 171 

   
Item County Description 
 
Region 5/District 9 

   
18. Various Job No. C-99-031-14 Various Construction Inspection Projects 

   
19. Various Job No. P-99-001-14, Phase I and Phase II work for Various Projects 

   
20. Various Job No. R-99-009-14 Various Surveys, Survey Project Management 

   
21. Various Job No. R-99-010-14 Various Surveys 

   
 Bureau of Bridges & Structures 
   
22. Various Job No. C-30-052-14 Various Structural Steel Shop Fabrication Inspection Projects 

   
23. Various D-30-001-14 Various Phase I/II Engineering for Structure Projects 

   
Bureau Of Design & Environment 
   
24. Various Job No. P-30-001-14, Phase I & II for Various Projects, Various Counties, Statewide, 

Department of Natural Resources and Department of Historic Preservation.  
   

Office of Planning and Programming 
   

25. Various Job No. P-30-009-14, Statewide Transit Plan 
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1. Job No. C-91-184-14, Various Quality Assurance for PCC & HMA Projects, Various 
Routes, Various Counties, District One.  

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2014, at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe and precast producers and prestressed and precast producers.  Services 
and responsibilities include structural steel and miscellaneous materials inspection at various 
sources or jobsites, Independent Assurance sampling and testing for the department for both 
HMA and PCC according to Federal guidelines at both plants and jobsites on as as-needed 
basis.  Additional services and responsibilities include quality assurance inspection of 
prestressed and precast producers at both plants and jobsites on an as-needed basis.  The 
project includes Complete Quality Assurance Testing in accordance with The Standard 
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed 
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any 
appropriate contract special provisions and plan notes or details.  This is an "on call" 
contract.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and 
miscellaneous materials.  
 
The Consultant's work includes plant and on-site inspections, sampling and material 
testing.  The Consultant will carry out quality assurance duties as defined in the construction 
contract, Manual for Fabrication of Precast Prestressed Concrete Products, Policy 
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement.  The 
Consultant will maintain records and submit documentation of QC and QA activities required by 
the construction contract, Manual for Fabrication of Precast Prestressed Concrete Products, 
Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3. 
 
The completion date for this project will be 48 months after authorization to proceed.  
  
Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer who will assume duties as Project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 
• QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 
• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 
• The Materials QA Technician. 
• Structural Steel and Miscellaneous Materials Source Inspector. 
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• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Special Services (Quality Assurance:  QA HMA and Aggregate) 
Special Services (Quality Assurance:  QA PCC and Aggregate) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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2. Job No. C-91-193-14: Phase III, Various Bridge Painting Inspections, Various Routes, 
Various Counties, Region One/District One.   
 
The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 07, 2014 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required for the supervision, inspection, and documentation 
of various painting and inspection contracts. Work includes, but is not limited to, providing 
contract supervision/inspection for various painting and inspection contracts as requested by the 
District.  

The Consultant will furnish approved engineer/technician(s) to act as Resident 
Engineer/Inspector(s) on assigned projects. The Consultant will perform on-site inspection, 
maintain documentation, and submit pay estimates, change orders, and any other duties that 
would require the services of an engineer/technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 

The Consultant will be required to furnish a laptop computer equal to the latest type used by the 
department for each project. Illinois Construction Records System (ICORS) software will be 
provided for downloading on the Consultant’s computer. 

The department will furnish the Consultant with site specific plans and specifications per project, 
the existing special provisions, the 2007 Standard Specifications for Road and Bridge 
Construction, the 2011 Supplemental Specifications, any other available paint data, and a 
contact person(s) to act as a liaison between the Consultant and the department. 

The Consultant is required to have the following: 

• Five years of experience in construction management and inspection services during 
surface preparation and coating application. 

• Three years of experience in environmental and worker monitoring on industrial lead 
paint removal projects. 

• Documented and acceptable quality control procedures. 
• All necessary equipment to provide or accomplish the above mentioned tasks. 

The completion date for this contract will be 18 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• Project Manager, the person who will assume the duties of the Project Manager for all 
aspects of the work must be an Illinois Registered Professional Engineer. 

• Project Engineer, the person performing the duties of the Project Engineer must be a 
National Association of Corrosion Engineers (NACE) Certified Coatings Inspector – 
Level 3. 
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• Resident Liaison Engineer, the person performing the duties of the Resident Liaison 
Engineer shall be a National Association of Corrosion Engineers (NACE) Certified 
Coatings Inspector – Level 3 or shall possess similar experience and knowledge. 

• Inspectors (2 to 4) – The persons performing the duties of the Inspector must be a 
National Association of Corrosion Engineers (NACE) Certified Coatings Inspector – 
Level 3. 

• The Documentation Engineer/Technician (1) - (The person actively performing the 
documentation on the project must possess a current IDOT Construction Documentation 
certificate.  Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities. 

Statements of Interest must also include the following: 

• Your firm’s experience with this type of work, including the firm’s experience in 
construction management and inspection and in environmental work and worker 
monitoring. 

• Your firm’s techniques for completion of this work. 
• Names of key personnel along with resumes indicating qualifications including the 

registered Professional Engineer in charge of the project, the person who will act as a 
Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will 
act as Resident Liaison Engineer/Technician(s). (Exhibit A) 

• A statement of your firm’s ability to do the work in-house, or if necessary, what work you 
would need to subcontract. 

• Name, location, and accreditation of laboratory to be used.  
• A statement of your firm’s ability to perform the work within the time frame described 

above. 
• The firm’s quality assurance and quality control plan. 
• Firm’s calculated burden and overhead rate. 
• Name and phone number of the contact person in your organization. 

 

Statements of Interest, including resumes of the key people, must be submitted electronically to 
the Central Bureau of Design and Environment through the Engineering and Prequalification 
Agreement System (EPAS). Firms interested in submitting for this item that are not currently 
prequalified must contact Carrie Kowalski to establish an account in EPAS so the firms can 
submit a Statement of Interest. Any procedural questions regarding Statements of Interest 
submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in the 
Bureau of Design and Environment at Carrie.Kowalski@illinois.gov 
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3. Job No. D-91-191-14, Phase II Various Projects, Various Counties, Region One, District 
One.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 25, 2014 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are expected to require plan preparation, plan review, and 
surveying on various projects in District One. Work is expected to include contract plan 
preparation, plan review and surveying for various projects.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 
 
Work orders may include the preparation of contract plans for various projects involving 
roadway and/or bridge improvements, drainage improvement plans, preparation of 
miscellaneous plan and structure details, TS&L plans, structure plans, review of plans by 
consultants and local agency consultants for roadway and bridge reconstruction projects, 
obtaining pavement composition cores for resurfacing projects and geotechnical borings for 
structure designs and providing supplemental field and bridge deck surveying for various 
projects.  
  
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes, and other available information. 
 
The estimated construction cost of these various projects may range from $200,000 to 
$3,000,000.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Surveyor). The surveying prequalification 
may be completed by the Prime and/or Sub-consultant 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
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must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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4. Job No. D-91-309-12, FAP 326 (IL 47), at Main Street, South of Elburn, Phase II 
Project, Kane County, Region One, District One. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2014 at 10:00 A.M. at the 
Region One District One Office in Schaumburg.  
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates for the reconstruction of IL 47 and Main Street intersection to provide left 
turn lane on all legs of the intersection. The improvement also includes resurfacing, 
reconstructing, and raising the profile of the intersection, as well as traffic signal installation. The 
multiple cell box culvert carrying IL 47 over Blackberry Creek and the bridge carrying Main 
Street over Blackberry Creek will both be removed and replaced. This project is located in 
Unincorporated Kane County. 
 
The following structures are included in this project: 

• S.N. 045-2000, IL 47 Over Blackberry Creek 
• S.N. 045-0049, Main Street Over Blackberry Creek 

 
The department will furnish the Consultant with available microfilm plan, Project Report, 
Location Drainage Studies, Bridge Condition reports, and any other available items. 
 
The estimated construction cost for this project is $8,000,000. The Consultant’s work includes 
preparation of contract plans, specifications, and estimates, including maintenance of traffic 
plans and all other works required to complete the project. The completion date for this contract 
will be 13 months after authorization to proceed. 
 
Key Personnel listed in Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified.  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of proposed drainage plans (must be an Illinois Licensed Professional 
Engineer). 
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• The person who will perform QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work, with adequate plan review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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5. Job No. P-91-117-14, Various Phase I Traffic count data collection and crash report 
production Region One/District One.  

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and any subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 6, 2014 at 1:00 P.M. at the Region 
One/District One Office in Schaumburg. 
 
TRAFFIC DATA COLLECTION 
Phase I data collection and reporting services are required for traffic counts using Miovision 
technology at intersections or roadway segments for 24 or 48 hour periods for various locations 
in District One. This will include classifications by Passenger Car (PC), Single Unit Truck (SU) 
and Multiple Unit Truck (MU), and in some cases may require pedestrian, bicycles and 
motorcycle collection as well. Raw intersection traffic count data will be provided to the 
department in both electronic and hard copy formats as required by the department. The video 
files produced will also be provided to the department in a downloadable and viewable format 
off the Internet or through a cloud based system acceptable to the department. Electronic 
intersection traffic count data shall be submitted to the department within ten days of completion 
of the count. Hard copies and video files can be delivered on a monthly basis. Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. 
  
Phase I data collection of manual 12-hour or peak hour intersection traffic counts at various 
locations in District One as required by the District. These traffic counts will include 
classifications by Passenger Car (PC), Single Unit Truck (SU) and Multiple Unit Truck (MU) on 
an hourly basis for the 12-hour period required, which is typically from 6:00 a.m. to 6:00 p.m.  
Any 6-axle truck turning right should be counted separately and included in the MU totals.  
 
During periods of extreme demand or priority, projects the selected Consultant will be required 
with little notice to collect as many as 25 traffic count and or traffic related studies per week. 
 
The selected Consultant will be required to have the submitted traffic counts completed within a 
two week turnaround time. Thus, the maximum time from the day in which the selected 
consultant receives a request for traffic study, to the time in which the data is complete and 
submitted back to IDOT for approval/review is 24 days, unless otherwise stated by the IDOT 
Project Manager. 
 
The selected Consultant is expected to field check the location prior to the study to decide 
proper count equipment positioning and determine if construction, weather or any other 
circumstances in the area will affect, prevent, or delay the study. 
 
CRASH ANALYSIS SUPPORT 
 
The selected Consultant will provide one specialized personnel full time to assist the department 
with crash data retrieval, crash summaries, collision diagram preparation using Intersection 
Magic software in order to prepare or modify most of the collision diagrams. The Consultant will 
be required to check the police reports, tabulations and collision diagrams for accuracy and 
conformity with the crash tables and collision diagrams. Any discrepancies will be analyzed and 

Professional Transportation Bulletin 171 Published February 6, 2014



presented to the QA/QC reviewer for concurrence. Following the reviewer’s approval, the tables 
and the diagrams will be corrected and updated before returning them to the department.  
 
During periods of extreme demand or priority projects, the Consultant will provide additional 
personnel for the crash data projects. This will require a minimum of two specialized personnel 
to be trained initially and ready with as little as 1 week notice. The Consultant will at times be 
required to train other personnel, IDOT staff, and other Consultants, as the IDOT Project 
Manager deems necessary for continuity of crash data retrieval services.  
 
OTHER SPECIAL PROJECTS / WORK ASSIGNMENTS 
 
Special requests, or high priority management information needs, may arise during the year. 
These may require data collection, processing, and analysis of specific items beyond those 
listed in this scope summary. The IDOT Project Manager will strive to keep these requests to a 
minimum, and when they occur, sufficient time will be allotted for their completion.  Other traffic 
or crash data studies as assigned.  
 
The completion date for this contract will be 48 months after authorization to proceed. 
 
Key personnel listed for this project must include: 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents must be an Illinois 
Licensed Professional Engineer. 

• The person who will perform the QA/QC must be an Illinois Licensed Professional 
Engineer.  This person shall not be listed as performing any other key personnel duties. 

 
Statements of Interest must also include the Consultant’s relevant traffic data collection projects 
completed by the firm for IDOT Region One/District One within the past 5 years by the key staff 
members listed in the Statement of Interest.  
 
The Statements of Interest shall list all completed applicable traffic data collection projects.  
 
The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be 
considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification agreement System (EPAS). 
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6. Job No. P-91-195-14, Various ADA and/or Phase I Projects, Various Routes, Various 
Counties, Region One, District One. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2014 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Engineering services are required to assist the District with the management of the department's 
ADA Transition Plan. The scope of work may include but not be limited to field data 
collection, inventory of the District’s services, policies and practices, as well as management, 
processing and monitoring of the data collected and incorporation into a coherent GIS 
and/or IRIS compatible database. In addition, the consultant will be required to assist the District 
in the preparation of various Phase I preliminary engineering and environmental studies 
throughout District One.  The scope of work may include but not be limited to new Phase I 
studies for intersections, small highway segments, bridges, and/or assisting the District in 
completing on-going Phase I studies and tasks.  Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.  The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head.  The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
accident analysis, capacity analysis including intersection design studies, route as well as 
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks.  The Consultant will be 
expected to perform work in the district office as needed.  The Consultant may also be required 
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed 
by IDOT personnel and other consultants. 
 
The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000.  The completion date for this contract will be 60 months after authorization to 
proceed. 
 
Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer) 
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• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:  
 

Location/Design Studies (Reconstruction/Major Rehabilitation)  
Special Studies (Traffic)  
Structures (Highway: Typical) 
Special Studies (Location Drainage)  
Hydraulic Reports (Waterways: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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7. Job No. C-93-042-14, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/District Three. 

 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 30, 2014 at 10:30 A.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District 3.  The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  Laboratory testing of materials is not expected to be required. 
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these 
projects.  The Consultant is expected to perform on-site inspection, engineering layout, and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of 
the department’s documentation tracking system (ICORS). 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub consultants on the sample project or on material coming in from 
the same plant is prohibited.  At the negotiations meeting, the prime Consultant, and sub-
consultant(s) will disclose all current relationships with contractors. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program with the district.  If necessary, the Consultant will be trained on how to 
manage the program and will be instructed on the correspondence required. 
 
The Consultant must complete and submit final measurements, calculations, field books and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project.  The completion date for this contract will be 48 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The Assistant Resident Engineer (minimum 10 years of experience as a Resident 
Engineer is desired).  A current IDOT Construction Documentation certification and 
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portand 
Cement Concrete (PCC) and soils training are required. 
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• The Inspectors. (1 to 4 individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience 
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 

 
The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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8. Job No. C-93-043-14, IL 47 from Caton Farm Road to Sherril Road, Phase III Project, 
Kendall County, Region Two/District Three 
 
This project contains Federal Funds. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 30, 2014 at 1:30 P.M. at the 
Region Two/District Three Office in Ottawa.  
 
Phase III engineering services are required for reconstruction of IL 47 from Caton Farm Road to 
Sherril Road.  Work includes but is not limited to construction inspection of embankment, storm 
sewer, curb and gutter, bridges, additional lanes and pavement reconstruction to provide two 
traffic lanes in each direction. 
 
The Consultant will perform on-site inspection, provide construction staking/layout when not 
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical 
and on-site material inspection, prepare records, maintain documentation, and any other duties 
that would require the services of an engineer to complete this project in a timely basis and in 
accordance with State Specifications. All on-site material testing will be with IDOT equipment. 
Laboratory testing of materials will not be required. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant 
or one of their sub-consultants on the same project or on material coming in from the same 
plant is prohibited.  At the negotiations meeting, the Consultant, and sub-consultant(s) will 
disclose all current relationships with contractors. 
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these 
projects.  The Consultant is expected to perform on-site inspection, engineering layout, and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines.  The ARE should be knowledgeable in the use of 
the department’s documentation tracking system (ICORS).  The Consultant shall provide 
vehicles and equipment necessary to perform inspections. 
 
The department will furnish the Consultant with Plans and Specifications. 
 
The anticipated construction completion date is December 31, 2017.  The Consultant must 
complete and submit final measurements, calculations, and final contract record documents to 
the department no later than six (6) weeks after completion of this project. 
 
Key personnel listed on Exhibit A for this project must include: 

• The Assistant Resident Engineer (a minimum of 10 years of experience as a Resident 
Engineer is desired).  A current IDOT Construction Documentation certification and 
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland 
Cement Concrete (PCC) and soils training are required. 
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• The Inspectors.  (1 to 5 individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience 
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 

 
The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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9. Job No. D-94-010-14, Various Phase I/II Projects, Various Routes,  in Various Counties 
Region Three/District Four 

 
This project requires 25 % DBE participation. 
 
The Complexity Factor for this project is 0. 
  
The Consultant who is selected for this project and all sub-consultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 30, 2014 at 9:00 A.M. at the 
Region Three, District Four Office in Peoria. 
 
Phase I and II engineering services are required for work on various projects throughout District 
Four.  Work Orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports, Type, Size and Location (TS&L) plans, Intersection Design Studies 
(IDSs), and Project Reports (categorical exclusion projects only).  This work may include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, geometric studies, traffic studies, drainage studies, structure borings, 
geotechnical analysis and reporting, all drilling and analysis of soil borings, analysis of existing 
pavements including obtaining pavement cores, and all other related work required to produce 
the necessary Phase I documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, structure plans, roadway plans, drainage, geometric plans, geotechnical analysis and 
reporting, all drilling and analysis of soil borings, traffic signal plans, traffic staging plans, 
temporary and permanent erosion control plans, plats and legal descriptions for Right-of-Way 
acquisition, and any other related work required to complete plans, specifications and estimates 
as necessary. 
 
The department will furnish the Consultant with any available as-built plans, field notes and 
survey books, traffic data, accident information, structure inspection reports, existing Bridge 
Condition Reports, existing Hydraulic Reports, existing Right-of-Way plans, aerial photos, aerial 
mapping, electronic design files, boring logs, Soil Reports and other information that is 
available. 
 
The estimated construction costs of each project may range from $50,000 to $3,500,000.  It is 
anticipated that this contract will include approximately six (6) to fifteen (15) different projects.  
The engineering services required may consist of only a portion of the total engineering work on 
a given project. 
 
The completion date for this contract will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of hydraulic analysis (must 
be an Illinois Licensed Professional Engineer).  Hydraulic Reports: Typical 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

• The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Geotechnical Structure Report (must be an Illinois Licensed 
Professional Engineer).  Geotechnical Services (Subsurface Exploration, General 
Geotechnical Services, & Structure Geotechnical Report) prequalification categories 
requirement may be completed by the Sub and/or Prime consultant. 

• The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work).  

• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor).  Surveys prequalification category requirement may be completed by the Sub 
and/or Prime consultant. 

• The person who will be in charge of land acquisition documents (Must be an Illinois 
Licensed Land Surveyor). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 
Special Services (Surveying) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
and Prequalification Agreement System (EPAS). 
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10. Job No. D-94-011-14, Various Phase I/II Projects, Various Routes,  Various Counties 
Region Three/District Four 
 
This project requires 25 % DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime consultant will 
be using is scheduled to attend a negotiation meeting on April 30, 2014 at 1:30 P.M. at the 
District Office in Peoria. 
 
Phase I and II engineering services are required for work on various projects throughout District 
Four.  Work Orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, Structure 
Geotechnical Reports, Type, Size and Location (TS&L) plans, Intersection Design Studies 
(IDSs), and Project Reports (categorical exclusion projects only).  This work may include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, geometric studies, traffic studies, drainage studies, structure borings, 
geotechnical analysis and reporting, all drilling and analysis of soil borings, analysis of existing 
pavements including obtaining pavement cores, and all other related work required to produce 
the necessary Phase I documents and reports. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, structure plans, roadway plans, drainage, geometric plans, geotechnical analysis and 
reporting, all drilling and analysis of soil borings, traffic signal plans, traffic staging plans, 
temporary and permanent erosion control plans, plats and legal descriptions for Right-of-Way 
acquisition, and any other related work required to complete plans, specifications and estimates 
as necessary. 
 
The department will furnish the Consultant with any available as-built plans, field notes and 
survey books, traffic data, accident information, structure inspection reports, existing Bridge 
Condition Reports, existing Hydraulic Reports, existing Right-of-Way plans, aerial photos, aerial 
mapping, electronic design files, boring logs, Soil Reports and other information that is 
available. 
 
The estimated construction costs of each project may range from $50,000 to $3,500,000.  It is 
anticipated that this contract will include approximately six (6) to fifteen (15) different projects.  
The engineering services required may consist of only a portion of the total engineering work on 
a given project. 
 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of hydraulic analysis (must 
be an Illinois Licensed Professional Engineer).  Hydraulic Reports: Typical 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

• The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Geotechnical Structure Report (must be an Illinois Licensed 
Professional Engineer).  Geotechnical Services (Subsurface Exploration, General 
Geotechnical Services, & Structure Geotechnical Report) prequalification categories 
requirement may be completed by the Sub and/or Prime consultant. 

• The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work).  

• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor).  Surveys prequalification category requirement may be completed by the 
Prime and/or subconsultant. 

• The person who will be in charge of land acquisition documents (Must be an Illinois 
Licensed Land Surveyor). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
and Prequalification Agreement System (EPAS). 
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11. Job Nos. P-94-026-12 and D-94-046-12, FAI 474 (I-474), Structures over Illinois River West 
of Creve Coeur, Phase I/II Project, Peoria and Tazewell Counties, Region Three/District 
Four. 

 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 25, 2014 at 9:30 A.M. at the 
District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a Categorical Exclusion) and contract plans, specifications, and estimates for 
steel repairs and bridge painting on Structures Numbers 090-0108 and 090-0109, carrying I-474 
over the Illinois River in Peoria and Tazewell Counties. 
 
Work is expected to include inspection of the existing structure, preparing a Bridge Condition 
Report, Phase I Report and preparing repair plans, specifications and estimates for steel repairs 
and bridge painting.  Additional work may include data collection, preparing traffic management 
analysis, accident analysis, staging plans, topographic survey, preparing roadway approach 
plans, traffic control plans, and any additional work necessary to complete the Phase I study 
and Phase II final contract plans and documents. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing structure ratings and inspections, and any 
other available information. 
 
The construction cost for this project is estimated at $14,306,000 and is scheduled for FY 2017 
letting.  Phase I and II work for this contract must be completed within 36 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of structure plan preparation 

(must be an Illinois Licensed Structural Engineer).  Because this project will involve a 
bridge with a deck truss, the Structural Engineer must have experience in designing 
plans for truss repairs.  This person must document their experience with trusses in the 
Statement of Interest.  In addition, the staff performing this work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 
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• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
 Location/Design Studies (Rehabilitation) 
 Highways (Freeways) 
 Structures (Highway: Complex) 
 Special Services (Surveying) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
  

Professional Transportation Bulletin 171 Published February 6, 2014



12. Job No. P-94-008-14, Various Surveying Projects, Various Routes, Various Counties, 
Region 3/District 4 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the prime Consultant will 
be utilizing are scheduled to attend a Scope of Services meeting on April 30, 2014 at 
9:00 A.M. at the Region Three, District 4 Office in Peoria. 
 
The main emphasis of the services required are Land and Route Surveying projects that will be 
used as base data for plan preparation, hydrologic modeling projects, engineering location 
studies, and roadway mapping for various design and land acquisition projects in Region 
3/District 4. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
The department will provide any existing plans, R.O.W. documents, or other pertinent data 
required for the completion of individual projects. 
 
The Consultants work may include providing the following services: 

• Project Control Surveys – The Consultant may be required to provide horizontal and 
vertical control points and data to facilitate the design and construction of department 
projects. 

• Topographic Mapping – The Consultant may be requested to prepare topographic 
mapping using CADD technology, including base maps, terrain mapping, and hydraulic 
mapping. The mapping shall be prepared as per the latest version of the departments 
manual titled "CADD Roadway Drafting Reference Guide.” 

• Land Acquisition Surveys – The Consultant may be requested to produce position data, 
conveyance and monument records, research of land ownership documents, and other 
related tasks. 

 
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key Personnel listed on Exhibit A must include the following: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents. (Must be an Illinois Licensed Professional Land Surveyor.) 

• The person who will perform the QA/QC review work of all milestone submittals. (Must 
be an Illinois Licensed Professional Land Surveyor.) 

Statement of interest must also include a description of similar projects completed by the 
Consultant within the last five (5) years. Provide the contact information for the person/entity 
that the work was completed for.  
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The prime firm must be pre-qualified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
and Prequalification Agreement System (EPAS). 
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13. Job No. P-94-009-14 Various Surveys, Various Routes, Various Counties, Region 
Three/District Four. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using is scheduled to attend a negotiation meeting on April 30, 2014 at 10:30 A.M. at the 
District Office in Peoria. 
 
Phase I/II land and route surveying services are required for various design and land acquisition 
projects throughout District Four.  Work Orders under the blanket agreement will be negotiated 
and authorized on an as-needed basis.   
 
The department will provide any existing plans, R.O.W. documents, or other pertinent data 
required for the completion of individual projects. 
 
The completion date for this project will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents. (Must be an Illinois Licensed Professional Land Surveyor.) 

• The person who will perform the QA/QC review work of all milestone submittals. (Must 
be an Illinois Licensed Professional Land Surveyor.) 

 
Statement of interest must also include a description of similar projects completed by the 
Consultant within the last five (5) years.  Provide the contact information for the person/entity 
that the work was completed for. 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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14. Job No. C-96-041-14, Various Phase III Projects, Various Routes, Various Counties, 
Region Four/District Six. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on MAY 8, 2014, at 10:00 A.M. at the 
Region Four/District Six Construction Annex Office in Springfield. 
 
Phase III construction engineering services are required to provide construction inspection for 
various projects throughout District Six. Work orders under the blanket agreement will be 
negotiated and authorized by the department on as needed basis. All work may be in either 
English or metric units. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the 
Consultant staff provided to supplement the department’s staff. 
 
The Consultant will provide sufficient staff to perform all engineering services required to 
provide construction inspection under the direction of IDOT’s Resident Engineer for roadway 
related work on various routes in District Six. The projects may include, the inspection and 
documentation of pay quantities, on-site material testing, material quality assurance testing, 
construction layout staking, and all other work required to complete the project. The Consultant 
will provide tools of the trade. 
 
Quality Assurance (QA) oversight and Contractors Quality Control (QC) by the same consultant 
or one of their sub-consultants on the same project or on material coming in from the same 
plant are prohibited.  At the negotiation meeting, the prime Consultant, and subconsultant(s) will 
disclose all current relationships with contractors. 
 
The department will furnish the Consultant with plans and specifications. 
 
The Consultant’s work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the department policies for this project. 
 
The estimated construction costs for these projects may range from $100,000 to $30,000,000. 
The various projects are scheduled for construction during the calendar years 2014 through 
2017 construction seasons.  The completion date for this contract will be 36 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Documentation Technician.  The person(s) actively performing the documentation 
on the project must possess a current IDOT Construction Documentation certificate.  
Include the Documentation Certificate Number for IDOT Documentation of 
Contract Quantities). 
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• Construction Inspectors (4-8 People). Inspectors should be familiar with IDOT inspection 
duties and requirements. The construction inspectors should be capable of performing 
geometric and physical layout as needed for construction purposes.  Knowledge in the 
area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) and soils training are 
required.  

 
• The person(s) actively performing the construction inspectors on the project must 

possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT Documentation of Contract 
Quantities). 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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15. Job No. D-98-030-14, Various Utility Coordination Projects, Various Route, Various 
Counties, Region Five, District Eight. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on April 28, 2014 at 10:30 A.M. 
at the Regions Five, District Eight Office in Collinsville. 
 
Phase I & II Engineering services are required for utility coordination work throughout District 8.  
 
Work Orders under the blanket agreement will be negotiated and authorized on an as-needed 
basis. The Consultant shall respond within 24 hours to the District after receiving each work 
order assignment to discuss the scope of work, negotiate hours of work, equipment required, 
and direct cost.  After the department gives the Consultant authorization to proceed, the 
Consultant shall commence work within 10 calendar days. The Consultant may be required to 
conduct this work in the District 8 office. 
 
These services shall consist of coordination with the utility companies whose facilities are 
affected by the highway projects and the work may include the following tasks: 

 
• Review IDOT’s construction plans for areas of utility conflict where 

adjustments/relocations are needed.  

• Provide a copy of IDOT’s construction plans to the utility companies accompanied with 
an information letter and coordinate with utility companies to assist in plan preparation. 
Verify and record the horizontal location of each aerial and underground utility facility 
within the proposed construction limits. Also, verify and record the vertical location of 
each underground utility that will require lowering or relocation due to the improvement.  
Review plans and estimates furnished by the utility company for the most economical 
method of relocating the utilities. 
 

• Check plans and estimates of cost from the utility company and coordinate with the utility 
company for revisions if needed. 

 
• Copies of the reviewed and accepted plans and estimates of cost are sent to the district.  

A copy of the plans and estimates are required minimum of 5 months prior to the job 
letting. 

 
• Provide the District a completed “Status of Utilities to be Adjusted” sheet with the 

estimated dates of completion for each utility.  This document is to be provided to the 
District a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS & 
E) date for the letting for the improvement. 
 

• Check plans, estimates and other data provided by the utility, required for preparing a 
reimbursable utility adjustment, if needed.  
 

• If the utility adjustment is to construct on ROW, then a permit is required (IDOT writes 
the permit).  The utility company is responsible to obtain the permit from IDOT.  
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• The Consultant will be responsible to review the proposed adjustment to insure the 
adjustment does not conflict with IDOT’s proposed improvement. 
 

• Monitor and inspect utility adjustments in the field to assure the adjustments are in 
accordance with the approved adjustment plan and when necessary, coordinate with the 
utility to identify and correct problems as they occur. 

• Field check the adjustments and verify that they will not be in conflict with the proposed 
improvement.  

 
• Schedule and coordinate the adjustments to be completed before the contractor is to 

start construction (10 days after the execution of the contract). 

• Records should be kept of manpower, equipment, and materials used on reimbursable 
utility relocations. 

• Review for accuracy all bills submitted by the utility companies for reimbursement. 
   
• Work with the utilities to obtain a bill reflecting appropriate charges and submit the bill 

with your recommendations to IDOT for payment.  IDOT will process the bills for 
payment. 

 
• It will be required to attend field checks and preconstruction meetings for each section.  

Also, once the utility companies have received the plans and start submitting proposals, 
biweekly meetings may be required to discuss the job status. 

 
The department will furnish the Consultant with any available final plans, as-built plans, 
microfilm plans, field notes, existing right-of-way plans, boring logs and other information. 
 
The Consultant will be required to prepare the utility coordination portion of these plans using 
Microstation and Geopak software that is utilized by the department and capable of translating 
to the department’s system in accordance with “CADD Roadway Drafting Reference Guide” and 
current Electrical Data Transfer Standards.  Complete files, design, and Geopak, will be 
required.  Existing information will be furnished in this format if available. 
 
The completion date for this contract will be 36 months after authorization to proceed.   
 
The key personnel listed on Exhibit A for this contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents. (Must be an Illinois Licensed Professional Engineer.) 

• The person who will perform/supervise the work in the area of Surveys (must be an 
Illinois Licensed Professional Land Surveyor).  Special Services (Surveying) 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

 
• The person who will assume the duties of Project Coordinator directly involved in the 

management of each project.  
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• The person who will perform the QA/QC review work of all milestone submittals. (Must 
be an Illinois Licensed Professional Engineer.) 

 
Statements of Interest must include satisfactory experience in the activities required for this 
work by the firm and its employees. 
 
Firms must be prequalified in Special Services (Subsurface Utility Engineering) and/or 
Highways (Roads and Streets) to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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16. Job No. P-98-029-14/D-98-029-14, Phase I and/or II work for Various Projects, Various 
Counties, Region 5/District Eight. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, is scheduled to attend a negotiation on April 29, 2014 at 10:30 A.M. meeting at the 
Region 5/District Eight Office in Collinsville. 
 
The Consultant may be required to act as a Project Manager (PM) for Phase I & II engineering 
services, environmental services, and produce Phase I Reports & Phase II contract plans.  The 
PM Consultant may be assigned to manage various IDOT phase I and/or phase II projects, 
which could be under current or future contract with other Consultant engineering firms.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. 
 
The PM Consultant will be expected to perform work similar to an IDOT Project Manager & staff, 
and report to the Project Studies Unit Head for Phase I work or the Project Engineer for Phase II 
work.  The work may include engineering, management, public coordination, administrative 
services, and other work as necessary to ensure assigned projects are brought to completion in 
accordance with established schedules. It is anticipated the PM Consultant will be required to 
conduct his/her work in the District 8 office 3-5 days per week. 
 
The department will assign projects to the PM Consultant accordingly. Additionally, the PM 
Consultant, if selected for Phase I and Phase II work, may not be managed by a Consultant that 
they managed during Phase I. 
 
The Phase I work, if required, may consist of conducting geometric studies and reviews, 
preparing TS&L plans, preparing Bridge Condition Reports, preparing Structure Geotechnical 
Reports, soils analyses and preparing Project Reports (Categorical Exclusion projects only).  
This work may include data collection, cost estimates, traffic management analysis, accident 
analysis, Bridge Condition Reports and other related work and exhibits necessary to produce 
the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting geometric studies, structure plans, 
roadway plans and any other related work to complete final plans, specifications and estimates, 
as necessary. 
 
The various proposed projects may consist of bridge repair, bridge rehabilitation, bridge 
replacement, and resurfacing type projects, including interstate resurfacing. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs and other information deemed applicable to the Consultant’s work. 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  
 
The completion date for this contract will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• Person(s) who will perform the work in the area of the Geotechnical work (must be an 

Illinois Licensed Professional Engineer or Illinois Licensed Structural Engineer) The 
General Geotechnical prequalification category may be completed by the Prime and/or 
Sub. 

• The person who will perform the Computer Aided Drafting is desired to have 3-5 years 
experience using Microstation and Geopak in a Civil Drafting environment, proficient in 
evaluating and editing tin models and a working knowledge of Excel and Word. 

 
The prime firm must be prequalified in the following categories to be considered for this project:  

 
Highways (Roads & Streets) 
Structures (Highway: Typical) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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17. Job No. C-99-030-14, Phase III Work for Various Projects, Various Routes, Various 
Counties, Region Five/District Nine. 

 
This project requires a 15% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 8, 2014, at 10:00 A.M. at the Region 
Five/District Nine Office in Carbondale. 
 
Phase III engineering services are required to provide construction supervision, inspection, 
engineering layout, material testing and/or record maintenance for various projects in District 
Nine, expected to be primarily on IL 13 in Williamson County and US 45 in Saline County.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. 
 
The department will provide a Resident Engineer on projects to direct the Contractor and to 
complete pay estimates and change orders.  The department’s Resident Engineer will also 
direct/coordinate the activities of the Consultant staff provided to supplement the department’s 
staff and perform engineering services required for these projects.  The Consultant will be 
required to furnish construction supervision, inspection, engineering layout, materials testing, 
record maintenance and perform other duties as directed by the engineer.  The Consultant’s 
work force shall be adequate to allow completion of these projects in a timely manner and in 
accordance with the department’s Standard Specifications for Road and Bridge Construction. 
The Consultant will provide tools of the trade. 
 
The department will furnish all necessary plans, specifications, standards, and related forms for 
record keeping.  It is anticipated that the department will do all off-site material inspection for the 
assigned projects, however if needs are such and additional material inspection services are 
needed, the Consultant will be notified. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their Subconsultant(s) on the same project or on material coming from the 
same plant are prohibited.  At the negotiation meeting, the Prime Consultant and the 
Subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The estimated construction cost for these assigned projects range from $8,000,000 to 
$26,000,000.  The various projects are scheduled for construction during calendar year 2014, 
2015, 2016 and 2017 construction seasons.  The completion date for this contract will be 48 
months after authorization to proceed. 
  
The Consultant may also be asked to provide trained technicians to perform nuclear density 
tresting for embankment and hot mix asphalt (HMA) pay items.  Consultants will provide their 
own gauge, bunker, and transport box. Consultants will have their own nuclear license and will 
not be covered by the department’s license. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The Documentation Technician(s). Include the Documentation Certificate Number for 
IDOT Documentation of Contract Quantities). 

 
• Construction Inspectors. Experience and a workable knowledge of IDOT inspection 

duties and requirements. Capable of performing geometric and physical layout as 
needed for construction purposes. 

 
• Nuclear Density Inspectors. Include appropriate QC/QA density training in soils and/or 

HMA and include nuclear license. 
 

• Materials Technicians, include specific details of HMA and/or PCC QC/QA training and 
details of past experience with materials inspection. 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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18. C-99-031-14 Various Phase III Projects, Various Routes, Various Counties, Region 5, 
District 9. 

  
This project requires a 15% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 8, 2014, at 1:00 P.M. at the Region 
Five/District Nine Office in Carbondale. 
 
Phase III engineering services are required to provide construction supervision, inspection, 
engineering layout, material testing and/or record maintenance for various projects in District 
Nine.   Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
There may be instances where the Consultant will be required to furnish a Resident Engineer 
complete with staff capable to run individual projects and work directly with the department’s 
Construction Field Engineers to ensure adequate engineering services required for these 
projects are in place.  The Consultant’s work force shall be adequate to allow completion of 
these projects in a timely manner and in accordance with the department’s Standard 
Specifications for Road and Bridge Construction.  The Consultant must complete and submit 
final measurements, calculations, and contract record documentation to the department no later 
than six (6) weeks after completion of each project as required. 
 
The Consultant must be capable to both assist the Resident Engineer or in some instances act 
as the Resident Engineer to prepare all documentation of the project.  The various proposed 
projects may consist of pavement and surface removal, patching and resurfacing, bridge repair, 
bridge rehabilitation, electrical work, bridge replacement, widening and resurfacing, 
vertical/horizontal realignment and/or new roadway projects. 
 
The Consultant will provide tools of the trade.  The department will furnish all necessary plans, 
specifications, standards, and related forms for record keeping.  It is anticipated that the 
department will do all off-site material inspection for the assigned projects, however if needs are 
such and additional material inspection services are needed, the Consultant will be notified. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their Subconsultant(s) on the same project or on material coming from the 
same plant are prohibited.  At the negotiation meeting, the Prime Consultant and the 
Subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The estimated construction cost for these assigned projects range from $100,000 to 
$25,000,000.  The various projects are scheduled for construction during calendar year 2014, 
2015, 2016 and 2017 construction seasons.  The completion date for this contract will be 48 
months after authorization to proceed.  
 
The Consultant may also be asked to provide trained technicians to perform nuclear density 
tresting for embankment and hot mix asphalt (HMA) pay items at various locations on active 
contracts throught the District.  Consultants will provide their own gauge, bunker, and transport 
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box. Consultants will have their own nuclear license and will not be covered by the department’s 
license. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Resident Engineer(s).  Include the Documentation Certificate Number for IDOT 
class S-14, Documentation of Contract Quantities.  Knowledge of the department’s 
ICORS system is also desired. Minimum 10 years experience as a Resident Engineer 
desired. 

 
• The Materials Coordinator.  This person should have experience with Materials testing, 

training in the department’s QC/QA programs and be capable of coordinating the 
Consultants materials technicians to assure proper testing methods and frequency. 

 
• The Documentation Technician(s).  Include the Documentation Certificate Number 

for IDOT Documentation of Contract Quantities). 
 
• Construction Inspectors.  Experience and workable knowledge of  IDOT inspection 

duties and requirements  Capable of performing geometric and physical layout as 
needed for construction purposes. 

 
• Materials Technicians include specific details of HMA and/or PCC QC/QA training and 

details of experience with materials inspection. 
 

• Nuclear Density Inspectors. Include appropriate QC/QA density training in soils and/or 
HMA and include nuclear license. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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19. Job No. P-99-001-14, Phase I and Phase II work for Various Projects, Various Routes, 
Various Counties , Region 5/District Nine. 

 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 25, 2014 at 10:00 A.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase I and II engineering services are required for the preparation of Bridge Condition 
Reports, Hydraulic Reports, TS&L’s and Project Reports for roadway and bridge improvements 
and the preparation of preliminary and final contract plans for the replacement, rehabilitation or 
repair of various structures within the District.  In addition, Phase I and II engineering services 
are required for the preparation of Project Reports and final contract plans for various roadway 
improvements.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  
 
The Consultant's work will include, but is not limited to; data collection, Bridge Condition 
Reports, Hydraulic Reports, Structure Reports, type, size and location drawings, ground and 
hydraulic surveys, cost estimates, right of way information, environmental consequences and 
related work necessary to produce Project Reports for bridge and roadway projects.  Phase II 
work may include preparation of prefinal and final construction plans for structure and/or 
roadway projects. 
 
The department will furnish traffic data, accident statistics, existing right-of-way plans, 
foundation borings where required, available as-built construction plans, one benchmark at each 
existing structure and a staked centerline of the existing roadway. 
 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  
 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will assume the duties of Project Engineer, that individual in charge who 

is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer). 
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• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional 

Land Surveyor).  The surveying prequalification requirement may be met by the Sub or 
Prime consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project:  
 

Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Highways (Freeways) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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20. Job No. R-99-009-14 Various Survey Projects, Various Routes, Various Counties, and 
Survey Project Management in Region Five/District Nine. 

 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using is scheduled to attend a negotiation meeting on April 25, 2014 at 9:00 A.M. at the 
Region Five/District Nine Office in Carbondale. 
 
Phase I and/or II surveying services are required for various design and land acquisition 
projects throughout District Nine. Work Orders under the blanket agreement will be negotiated 
and authorized on an as-needed basis. 
 
The department will provide any existing plans, R.O.W. documents, or other pertinent data 
required for the completion of individual projects. 
 
The Consultant Project Manager (PM) will supervise, manage and direct field crew and office 
personnel in the completion of survey work. The PM and their staff will be expected to perform 
work similar to an IDOT Chief of Surveys and/or Plats & Plans Supervisor . The PM and their 
staff will be expected to perform the work in the district offices. The PM will sign plats prepared 
under supervision, as well as, in-house time keeping records.  
 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.) 
 

• The person who will be in charge of Surveys (must be an Illinois Licensed Professional 
Land Surveyor). 
 

• The person who will be in charge of Quality Control (must be an Illinois Licensed 
Professional Land Surveyor). 
 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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21. Job No. R-99-010-14 Various Survey Projects, Various Routes, Various Counties, and 
Survey Project Management in Region Five/District Nine. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 25, 2014 at 9:00 A.M. at the 
Region Five/District Nine Office in Carbondale. 
 
Phase I and/or II surveying services are required for various design and land acquisition 
projects throughout District Nine. Work Orders under the blanket agreement will be negotiated 
and authorized on an as-needed basis. 
 
The department will provide any existing plans, R.O.W. documents, or other pertinent data 
required for the completion of individual projects. 
 
The Consultant Project Manager (PM) will supervise, manage and direct field crew and office 
personnel in the completion of survey work. The PM and their staff will be expected to perform 
work similar to an IDOT Chief of Surveys and/or Plats & Plans Supervisor . The PM and their 
staff will be expected to perform the work in the district offices. The PM will sign plats prepared 
under supervision, as well as, in-house time keeping records.  
 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

(must be an Illinois Licensed Professional Land Surveyor.) 
 
• The person who will be in charge of Surveys (must be an Illinois Licensed Professional 

Land Surveyor). 
 
• The person who will be in charge of Quality Control (must be an Illinois Licensed 

Professional Land Surveyor). 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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22. Job No. C-30-052-14 Various Routes, Various Counties, Structural Steel Shop Fabrication 
Inspection, Statewide. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2014 at 1:30 P.M. at the Harry 
R. Hanley Building, Bureau of Bridges and Structures in Springfield. 
 
Attachment A, showing Inspection Requirements, is enclosed for your 
consideration.  If  interested in providing these services for the department, please provide the 
following information:  1) your firm’s previous experience with this type of work and Illinois 
Department of Transportation (IDOT) specifications; 2) names of key personnel along with one 
page resumes indicating technical and managerial qualifications; 3) availability of inspection 
personnel and your firm’s anticipated workload during the next two years; 4) branch office 
locations; 5) your firm’s calculated burden and overhead rate. 
 
Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 

 
 
 
 
 
 
 
 
 

 
Services will also entail an estimated: 240 days of per diem per year and significant travel. Each 
inspector is expected to be a member of the agency’s inspection staff.  The use of temporary 
personnel hired from the local area for inspection shall be prohibited unless approved by the 
department on a case-by-case basis. Work Orders under a blanket agreement will be 
negotiated and authorized by the department on an as needed basis. The contract will be 
monitored and administered by the IDOT Bureau of Bridges and Structures.  
The completion date for this contract will be 36 months after authorization to proceed.  
 
Statements of Interest, including resumes of the key people, must be submitted electronically to 
the Central Bureau of Design and Environment through the Engineering and Prequalification 
Agreement System (EPAS). Firms interested in submitting for this item that are not currently 
prequalified must contact Carrie Kowalski to establish an account in EPAS so the firms can 
submit a Statement of Interest. Any procedural questions regarding Statements of Interest 
submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in the 
Bureau of Design and Environment at Carrie.Kowalski@illinois.gov. 

Inspector Qualifications Straight Time Overtime 
 (Hours) (Hours) 
CWI and UT Level II (Shop) 50 10 
CWI (Shop) 2000 100 
Non CWI (Shop) 350 50 
UT Level II (Field) 20 0 
Inspection Manager (Site Meeting) 10 0 
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ATTACHMENT A 
 
INSPECTION REQUIRMENTS 
 
SECTION I - INSPECTORS 
 
Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT, 
experienced in the inspection of materials, workmanship and procedures involved in the work.  
The use of personnel temporarily hired for inspection shall be prohibited unless approved by the 
DEPARTMENT on a case-by-case basis. QA Inspectors may not be in any position of self-
interest, direct or indirect, with the producers or processors of the work involved.  The name and 
address of each inspector expected to be employed in this work shall be filed by the 
CONSULTANT with the DEPARTMENT, together with a brief summary of qualifications.  When 
more than one inspector is assigned to a project, the CONSULTANT shall designate one as the 
lead inspector, who will assume the responsibility of coordinating the inspection effort and filing 
all reports in addition to inspection duties.  The CONSULTANT shall not change inspectors on 
the project without prior notification to the DEPARTMENT.  The DEPARTMENT shall have the 
right to order the removal of any inspector from the DEPARTMENT’S work for failure to perform 
to the satisfaction of the DEPARTMENT. 
 
1. The inspectors shall personally make inspections and reports as required by the 

DEPARTMENT for quality assurance (QA) of fabrication on assigned projects.  They shall 
perform special tests, examinations, and re-inspections when required by the 
DEPARTMENT. 

 
2. Each inspector shall be familiar with the approved shop drawings and DEPARTMENT 

standard specifications pertaining to the fabrication inspected, as well as applicable codes 
and specifications of the American Welding Society (AWS) and American Society for 
Nondestructive Testing (ASNT). 

 
3. No variations from the approved shop drawings or the Contract documents shall be 

permitted by the inspector, except upon specific instructions by the DEPARTMENT. 
 
5. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 

otherwise approved or specified by the Department, and well versed in applicable 
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or 
shop painting techniques.  Non-certified inspectors shall have at least one year of prior, 
supervised experience with the agency. 

 
6. Inspectors shall be assigned and monitored by an Inspection Manager who is qualified to 

perform all tasks assigned to supervised inspectors.  If the Engineer requests the Inspection 
Manger personally attend a prefabrication conference or on-site meeting, or perform 
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate 
for a CWI & UT II (Shop) plus per diem and/or mileage, based on location and duration. 
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7. For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and 
travel time from/to their home address, whichever is less.  This allows per diem and mileage 
to be charged only for travel days at the beginning and end of a particular project, for 
intermittent inspection, or for prolonged periods of inactivity at a shop.  Per diem will be paid 
through weekends and shop holidays if it is less than estimated charges for the inspector to 
travel home and return to the shop. 

 
8. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily 

mileage/travel time for up to 40 miles or travel time to/from their home to the field site work, 
whichever is less. 

 
SECTION II - CONDUCT OF INSPECTORS 
 

QA Inspectors shall perform their duties under the contract in a courteous manner.  They 
shall maintain fair and professional relations with personnel of the shops inspected and 
direct formal communication to the shop’s Quality Control staff or management, as 
appropriate.  QA Inspectors will not perform Quality Control duties for the shop or direct 
production personnel, except to note hazardous conditions that might result in injury or 
damage. 
 

SECTION III - SHOP INSPECTION 
 

QA Inspections typically cover steel or aluminum fabrication, but other materials may 
occasionally be involved. 
 
Any shop error or material deficiency observed which, in the opinion of the inspector, may 
be cause for rejection shall be reported to the Contractor’s QC or production management 
and the DEPARTMENT.  Inspectors shall verify that repairs are made or report inadequate 
corrections to the DEPARTMENT.  Inspections in the shop shall verify: the condition of 
materials, workmanship, dimensional accuracy, quality of welding, the proper application of 
heat, accuracy of punching, reaming and assembly, proper torque of bolts, fit of machine 
finished joints, conformance of cleaning and painting to the contract specifications, etc.  QA 
Inspectors shall identify significant or recurring defects and document the adequacy of the 
Contractor’s corrective actions and Quality Control Plan. 
 
The following list is not all-inclusive, but shows typical inspector activities to verify 
compliance with contract requirements. 

 
1. General surface inspection as material is processed and exposed to view, noting 

imperfections.  View cut edge of plates for indications of internal defects. 
 

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to 
determine if it appears to be performing properly. 
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3. Check the mill identification, sizes of sections and thickness of plates, verifying that 
approved materials are used, with special attention to the use and location of Fracture 
Critical Material. 

 
4. Determine that dies and punches are in acceptable condition, of correct size, and used 

within the limits set by the contract, the manufacturer, or industry practice as 
appropriate. 

 
5. Check that reamed holes are cylindrical, that burrs are removed and no drilling debris 

remains between shop contact surfaces. 
 
6. Periodically monitor the installation and tightening of high strength bolts to insure that the 

selected tightening procedure is properly used.  Each day that bolts are to be installed in 
slip critical connections, rotational capacity tests shall be performed and inspection 
wrenches shall be calibrated in a device indicating bolt tension prior to testing. 

 
7. Steel templates for reaming or drilling shall have hardened bushings positioned based 

on the inscribed centerlines used to locate each template, and they shall be properly 
secured. 

 
8. Bolted splice plates shall be properly fitted and secured prior to reaming or drilling.  Parts 

assembled for drilling or reaming holes to full size shall be aligned and secured after 
verifying proper hole spacing and edge distances. 

 
9. Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not 

damage members, and the desired geometry (camber, horizontal curvature, etc.) shall 
be verified before reaming, unless otherwise approved by the Engineer. 

 
10. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) 

elements shall be plainly match-marked, and the match-marking diagrams shall be 
checked.  Erection (piece and match) marks shall be made with low or mini-stress dies 
in areas of members and splice plates specified on the shop drawings. 

 
11. Check pins, bushings and pin holes for size, location and surface finish.  Obtain 

certification of pin and bushing material and any required heat treatment process. 
 

12. All finished members shall be free of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances. 

 
13. All loose pieces are to be bolted or otherwise secured for shipment, and small parts 

properly cushioned and boxed or otherwise secured against loss and damage in transit. 
 

14. Check for “lefts” or “rights” and number of parts. 
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15. Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to 
application.  Priming must be done within 24 hours of cleaning and prior to any surface 
rusting. 

 
16. ILDOT-approved batches of paint are to be applied in accord with the contract and 

manufacturer’s product data sheet.  Verify paint batch approval by the DEPARTMENT.  
Monitor mixing of components, humidity, metal and air temperature and application 
patterns. 

 
17. All thermal cutting shall be mechanically guided.  No hand-held thermal cutting of final 

edges shall be allowed without the approval of the DEPARTMENT, and re-entrant cuts 
must be finished in accord with contract requirements. 

 
18. Verify QC measurements for center to center of bearings, camber and sweep.  Make 

random checks of stiffener and lateral bracing locations as well as their hole layouts.  If 
errors are found, require more complete dimension checks by QC to define extent of the 
problem. 

 
19. Check workmanship (dimensionality, straightness, finish, etc.) in accordance with 

requirements of applicable specifications. 
 
20. Check that splice plates and fills are properly positioned before drilling or reaming.  No 

metal fragments or foreign material other than paint shall remain between shop bolted 
components. 

 
21. Mill test reports should be obtained from the contractor’s QC or the DEPARTMENT and 

correlated with the primary member material used in the structure.  A material 
assignment sheet may be obtained from QC or developed by the QA Inspector.  Mill 
reports or independent lab tests must verify satisfactory toughness testing for “CVN”, 
“NTR” or Fracture Critical material.  The material grade (e.g.: Gr. 36, 50, 50W) must 
comply with the shop drawings.  All steel material shall be certified on the mill report to 
be domestically produced (“Melted and Manufactured in the USA” or similar). 

 
22. Report significant fabrication deficiencies (e.g.: requiring substantial removal and 

replacement of welds or paint, mislocated holes, misaligned members) on the daily log, 
including their cause and correction.  Proposals to correct errors potentially affecting the 
adequacy of the member shall be submitted by the QC to the DEPARTMENT prior to 
repairs.  Attachment and removal of temporary fabrication or handling must employ 
DEPARTMENT approved methods.  

 
23. Any erection devices shown on the approved shop drawings warrant the same 

inspection required for permanent material, but mill test reports and evidence of 
domestic origin are not required for temporary items not purchased by the 
DEPARTMENT. 
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SECTION IV - WELDING 
 
Prior to Welding: 
 
1. The QA Inspector shall verify the current qualifications of each welder for process(es) 

and position(s) used on the project.  Welder qualification shall be performed in accord 
with the applicable AWS code (D1.1, D1.2 or D1.5), and the QA Inspector may witness 
alignment of the test plates, the welding preparation of the coupons, and/or tests 
performed in the fabricator’s shop.  (In the absence of test facilities in the shop, the 
fabricator shall forward the properly identified coupons to a testing laboratory acceptable 
to the Department).  Also, discuss with quality control the traceability of each welder’s 
work, noting that no permanent indications (die stamps, welded figures) shall be allowed 
on finished work. 

 
2. Ensure weld procedures are ILDOT approved and understood by the welders, welding 

foremen, and quality control. 
 
3. Prior to fitting welded joints, examine the condition of the material, especially for defects 

or contamination in the joint area. 
 
4. Check fit-up of joints that are to be welded, including root face, angle of bevel, the 

alignment of the parts, and the uniformity of root opening. 
 
5. When applicable, ensure run-on/run-off tabs are of adequate length, shape, and size to 

allow full weld throat the entire length of the joint. 
 
6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the 

extent required, and absence of moisture, lubricants, or other foreign material 
detrimental to welding. 

 
7. Visually inspect tack welds for integrity and defects.  They are to be as small as 

practical.  No temporary welds are allowed on any flange or web solely for positioning or 
restraint.  Tack welds on flanges and webs must be incorporated in the final weld. 

 
8. Review weld joints shown on the shop drawings for potential conditions which may 

require weld sequencing or heating parameters not specified on the approved weld 
procedure, and notify QC and the DEPARTMENT of such situations. 

 
9. Review shop report forms utilized for nondestructive testing and discuss any concerns 

with Quality Control.  
 
10. Discuss the condition and calibration of welding equipment with Quality Control.  Verify 

gauges (amperage, temperature, wire feed speed, voltage, etc.) are periodically checked 
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for accuracy and adjusted or replaced if necessary, and that calibration equipment is 
periodically certified and properly utilized. 

 
During Welding: 
 
1. Ensure the correct weld consumables are utilized, are in satisfactory condition and are 

stored properly to prevent damage.  Bridge welding requires low-hydrogen processes, 
so consumables must be reconditioned or replaced after exposure, as provided by the 
specifications. 

 
2. Periodically observe the technique and performance of welders to ensure procedures 

and techniques conform to the contract.  For fracture critical joints, plan for sequential 
inspection of multiple-pass welds.  Arrange with the QC for the foreman to notify the QA 
Inspector when such work will be performed. 

 
3. Ensure welding is done in accordance with the approved procedures, periodically 

verifying that the current, amperage, voltage, travel speed, preheat and interpass 
temperatures are within tolerances.   

 
4. Ensure welds start in the area where weld is to be deposited.  Tack welds shall be 

located and sized (after grinding) to be completely incorporated in the production weld 
unless they are made using an approved weld procedure.  Cracked tack welds shall be 
removed before welding over their location. 

 
5. On subsequent passes for flange and web butt joints, observe if split layer technique is 

properly used where required. 
 
6. Verify that the root and intermediate passes are cleaned and deficiencies corrected 

before succeeding weld passes.  Wire brushing, grinding or chipping may be used to 
remove slag between weld passes, but no unspecified peening or distorting (“caulking”) 
of weld metal shall be permitted without the specific approval of the DEPARTMENT.   

 
7. After butt welds have cooled, the parts joined are not in alignment corrections shall be 

made prior to assembly of member.  Minor misalignment may be corrected by the 
controlled application of heat and/or pressure.  If misalignment is significant, corrective 
work shall be done using QC-proposed methods approved by the Engineer. 

 
8. If welds are to be ground smooth and flush, final finishing should be parallel to the 

direction of the main stress in a member.  All welds shall terminate in a satisfactory 
manner. 
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After Welding: 
 
1. Welds shall be cleaned of slag and examined by QC.  When blast cleaning is required, a 

general examination of welds and material shall also be done after blasting and before 
painting. 

 
2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.  

Ends of repair welds shall transition smoothly into existing welds. 
 
3. Excess metal at butt welds shall be removed by grinding.  Plate thickness or width 

transitions shall be sloped as shown on the shop drawings with smooth transitions at the 
thinner/narrower plate.  Over-grinding at this location must be corrected using Engineer-
approved methods before NDT. 

 
4. All runoff tabs shall be removed without damaging permanent material.  Thermal-cutting 

may be used, provided the final preparation is done by grinding. 
 
SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 
 
1. All radiographic inspection required by the Contract shall be performed by the Contractor 

for the DEPARTMENT. 
 
2. The QA Inspector shall verify that radiographs are numbered in accordance with the 

requirements of the Radiograph Sheet and that all radiograph film numbers are recorded 
on the sheet corresponding to joint locations in the structure. 

 
3. The QA Inspector shall review all radiograph reports and duly sign them when in 

agreement with the report.  If the QA Inspector and the Contractor cannot agree with 
respect to the report, the Engineer will review any film in question, and provide a 
determination of acceptability.  Once the report is signed, the QA Inspector shall keep 
the original set of reports and film until fabrication is complete and then submit all reports 
and radiographs to the DEPARTMENT for filing.  On large structures, submittals may be 
on interim basis as required by the DEPARTMENT. 

 
SECTION VI - MAGNETIC PARTICLE INSPECTION 
 
1. The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance 

with ASTM E 709 and the Contract. 
2. The Contractor performs the MT required by the contract for the DEPARTMENT and 

submits a report to the QA Inspector of all findings.  The QA Inspector shall periodically 
witness the testing and, if satisfied as to the technique and results, shall sign the reports, 
retaining originals and giving one copy to the fabricator.  The QA Inspector shall forward 
a complete set of the original reports to the DEPARTMENT at the end of the project. 
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SECTION VII - ULTRASONIC INSPECTION 
 
1. Ultrasonic testing (UT) required by the Contract shall be performed by the Contractor.  

The Contractor is to submit a report to the QA Inspector of all findings.  The QA 
Inspector shall be familiar with proper UT application, and periodically witness testing, 
including set-up and recalibration.  If satisfied with the technique and the test results, the 
QA Inspector shall sign the UT reports.  If the Engineer requires QA verification testing 
of the Contractor’s findings or to examine areas not requiring UT in the Contract, the QA 
Inspector must be qualified as a Level II in UT by testing, training and experience in 
accord with the current edition of the American Society for Nondestructive Testing 
Recommended Practice No. SNT-TC-1A. 

 
2. UT may also be required at field locations utilizing the Consultant’s equipment when 

requested by the DEPARTMENT.  (The Department shall provide access, traffic control 
and assistance as required). 

 
3. For UT performed by the Contractor, the QA Inspector shall include the original reports 

in the project file and return one signed copy to the fabricator.  For UT performed by the 
QA Inspector, a copy shall not be provided to the Contractor unless directed by the 
Engineer.  The QA Inspector shall forward the original UT reports to the DEPARTMENT 
at the end of the project. 

 
SECTION VIII - SHOP CLEANING AND PAINTING 
 
1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract 

Special Provisions covering the shop cleaning and painting of structural steel and verify 
that requirements are met.  In case of disagreements on interpretation or acceptance 
between the QA and QC Inspectors, the Engineer will provide guidance. 

 
2. Structural steel should not be shop cleaned or painted until its fabrication has been 

accepted by QC: this in not mandatory but represents good practice, and the QA 
Inspector shall mandate recleaning and/or repainting if deficient areas are coated.  Blast 
cleaned surfaces shall have proper profile and cleanliness.  Thermal cut edges shall be 
ground before blasting if necessary to achieve the required profile.  Primer must be 
applied within 24 hours and before any rust is visible. 

 
3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 

individual or multiple coats, proper curling of preceding coats, and uniform coverage.  
Unless otherwise provided for small batches, the inspector shall have an approved test 
report identification issued by the Department for the batch of paint used.  If not, the 
fabricator Contractor must submit samples taken from the batch (with the QA Inspector 
witnessing) to the DEPARTMENT’S Bureau of Materials and Physical Research for 
testing prior to painting.  Paint must be applied when the temperature and humidity are 
within acceptable limits and during the manufacturer’s prescribed pot life.  Paint may 
only be thinned in accord with the manufacturer’s guidelines. 

 
4. Special attention shall be given to shop installed bolts.  Cleaning, profile, subsequent 

primer coverage and adhesion shall be carefully monitored.  For mechanically 
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galvanized bolts installed before blasting, some galvanizing may remain after cleaning, 
as long as primer adhesion is not impaired.  For black ASTM A490 bolts in painted 
areas, if blasting does not produce adequate profile due to the hard surface, exposed 
bolt surfaces must be cleaned and spot primed with a suitably adherent coating before 
priming the adjacent steel. 

 
5. After shop painting, care shall be taken in the handling, storage and shipping of material 

to avoid damage or contamination (oil, etc.) of the surface.  All damage noted shall be 
repaired in accord with Contract requirements and the paint manufacturers’ guidelines 
prior to shipment. 

 
6. Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely 

calibrated and that calibration equipment is recertified as necessary. 
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23. Job No. D-30-001-14 , Various Phase I/II Engineering for Structure Projects Statewide, 
Bureau of Bridges and Structures. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2014 at 9:00 A.M. at the Central 
Bureau of Bridges and Structures in Springfield. 

 
Various structural engineering, geotechnical/foundation, and hydraulic services are required by 
the Bureau of Bridges and Structures. Projects are anticipated to include plan preparation for 
the repair, rehabilitation, or replacement of structures, load capacity rating of existing and/or 
new structures, drafting services, field investigations, structural studies, policy investigation and 
development, NBIS and Element Level Inspections and Damage Inspections. The Consultant 
may be required to provide the appropriate bridge inspection equipment to complete inspections 
and field investigations. The Consultant may also be required to provide the appropriate traffic 
control. Work Orders under a blanket agreement will be negotiated and authorized by the 
department on an as needed basis.  All work for this project may be in either English or metric 
units. 
 
The department will furnish the available documents and resources to the Consultant. Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period. 
 
The Consultant will be expected to perform work similar to an IDOT Group Leader and staff, and 
report to a BBS Group Leader, Unit Chief or Section Head. Consultant staff may be expected to 
perform work in the Bureau of Bridges and Structures office as needed. The Consultant shall 
maintain an office in the Springfield area. 
 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include:  

• Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer and an Illinois Licensed Structural Engineer. 

• Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be 
an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer). 

• Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. It is desired that the Consultant have 
multiple Illinois Licensed Structural Engineers on staff available to work on this project. 
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• Person(s) who will perform the work in the area of Structure Geotechnical Reports 
and/or geotechnical/foundations/wall design recommendations (must be an Illinois 
Licensed Professional Engineer or Illinois Licensed Structural Engineer) shall be 
identified. The Geotechnical Services (SGR) prequalification category may be completed 
by the Prime and/or Sub. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer with adequate plan review 
experience). 

• Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer).   Hydraulic Reports: Typical prequalification category requirement may be 
completed by the Prime and/or Sub. 

• Person who will perform the work in the area of NBIS and Element Level inspections and 
training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

 
The prime firm must be prequalified in the Structures (Highways: Advanced Typical) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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24. Job No. P-30-001-14, Various Phase I & II Projects, Statewide, Department of Natural 
Resources and Department of Historic Preservation. 

This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on April 30, 2014 at 10:00 A.M. at the Harry 
R. Hanley Building in Springfield. 
 
Phase I and/or II engineering services are required for the preparation of work on various 
projects throughout the State. Work orders under the blanket agreement will be negotiated and 
authorized by IDNR or IHPA on an as-needed basis.  
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only). This work includes data collection, development of alignment alternatives, cost 
estimates, traffic management analysis, accident analysis, and other related work and exhibits 
necessary to produce the Project Report as necessary. 
 
The Phase II work may consist of conducting route and land surveys, hydraulic analysis, 
geotechnical investigations (including foundations boring), roadway plans, bridge repair plans, 
right-of-way plats and plan preparation, and any other related work to complete final plans, 
special provisions, and estimates as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, roadway work with storm sewer, widening and resurfacing and/or new 
roadway projects, which may include preparation of plats & plans for right-of-way acquisition. 
IDNR or IHPA will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, and other information necessary for the 
Consultant to accomplish his work. Also, provided the horizontal and vertical control points, 
existing construction and right-of-way plans, and existing aerial photography. Electrical system 
modifications and landscaping plans may be required. 
 
The estimated construction cost for these projects range may range from $200,000 to 
$4,000,000. The Consultant's work will consist of either complete projects or a portion of the 
total engineering work on a certain project. The completion date for this contract will be 36 
months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will be in charge of surveys (must be an Illinois Professional Licensed 
Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 
The prime firm must be prequalified in the following categories to be considered for this project:  
 

Highways (Roads & Streets) 
Location/Design Studies (Rehabilitation) 
Special Services (Surveying) 
Special Studies (Location Drainage) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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25. Job No. P-30-009-14, Statewide Transit Plan, Office of Planning & Programming 
 
This project requires a 15% DBE participation 
 
Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 24, 2014 at the Harry R. Hanley 
Building in Springfield. R. Hanley building in  
 
Services are needed to develop a statewide transit plan that includes, but is not limited to, 
background on Illinois transit, report on existing transit services, challenges, needs, financial 
analysis, recommendations, and an investment plan. The plan will serve as a blueprint for the 
State's transit activities to promote transportation alternatives and potentially reduce congestion. 
 
The department will provide the Consultant with any relevant and available information such as 
studies, plans, and programs. The Consultant work may include data collection, research, 
studies, peer reviews, technical assistance, public outreach, planning and programming 
activities in addition to assisting and advising the department on issues relating to state, local, 
and federal policies and initiatives. Deliverables/Products expected of the selected Consultant 
include interim reports and studies, data analysis, research, and a draft and final transit plan. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• Person who will assume the duties of Project Manager for aspects of the work (must be 

an Illinois Licensed Professional Engineer). 
 
• Person who will perform the duties of the Project lead, that individual in charge who is 

directly involved in the development of the required documents. 
 
• Person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 

Statements of Interest must also include an organizational chart, detailed project approach, and 
firm and individual team members experience with this type of work. 
 
The prime firm must be prequalified in the Transportation Studies – Mass Transit category to 
be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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Notice 
 

Joint Ventures 
 

Teaming 
Effective 11-14-13 

 
The action of joining forces with another consultant to submit on a Professional Transportation 
Bulletin is now called Teaming.  All policies and procedures referring to   Joint Venture still 
apply with Teaming as the new name of the effort.   
 
When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility.  When a Team is selected, negotiations proceed with the Team.  Contracts are 
executed with the Team at the end of successful negotiations. 
 
Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.  
 
The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms 
submitting as a Team are required to obtain and submit the Team agreement. 
 
If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or 
as part of another Team on the same item.  The required insurance coverage applies to the 
Team entity.  Each individual firm’s current obligations (work left), delinquent debt, Iran 
disclosure, and disclosure forms A&B must be completed by each of the team members. 
 
The Team entity will submit one statement of interest with the following specified: 

 
• The firm managing the Team/Project, i.e. the lead firm; 
 
• The Firm invoicing (typically the lead firm); 

 
• The firm responsible for each prequalification category (must be prequalified in the 

category of work the firm is performing); 
 
• Key personnel names with firm name on Exhibit A. 

 
Teams can be submitted through EPAS. The firm’s interested in performing as a Team 
must coordinate with each other and submit through EPAS. The lead firm should submit the 
Team Agreement and the Team entities must submit the required forms. 
 
Review the EPAS Instruction Manual for details on submitting Statements of Interest 
through Teaming: http://www.dot.il.gov/desenv/preqcons.html  
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NOTICE: 
 
Now available on the internet:   
 

 Templates for Quarterly and Final Mentor-Protégé Reports.  

 Mentor-Protégé Implementation has been revised. 

 Assessment Templates for the Mentor and Protégé are also 
available. 

 
 
 See : http://www.dot.il.gov 
 Doing Business 
 Consultant Services 
 Mentor-Protégé Program 
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NOTICE 
2-26-13 

 
This requirement is NOT a criteria for Selection.  
 
For PTB 166 and all subsequent PTB’s and related supplements: 
 
TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s 
subcontractors must participate in applicable apprenticeship and training programs approved by 
and registered with the United States Department of Labor's Bureau of Apprenticeship and 
Training for all on-site construction related activities, including material testing and drilling, 
performed by laborers, workers and mechanics. For purposes of this Agreement, engineers, 
architects and land surveyors are considered “professional services” as defined in Section 30-
15 of the Procurement Code and are not considered laborers, workers or mechanics. With 
respect to material testing and drilling, these requirements do not apply where the work is 
performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq. 
 
For the listing of prevailing wage classifications within a county, go to 
http://www.state.il.us/agency/idol/rates/rates.HTM 
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NOTICE 
EPAS 

ELECTRONIC SUBMITTALS -- Update 
2-8-13 

 
Submit all Statements of Interest through EPAS.   
 
Hard Copies and/or E-mailed Statements of Interest will not be accepted.  
 
The instructions regarding submittals for EPAS are located under the IDOT website, Doing 
Business, Consultant Services, Consultant Prequalification.  
http://www.dot.il.gov/desenv/preqcons.html Please refer to the manual for Statement of Experience 
and Financial Condition and Statements of Interest submittal processes.  

EPAS will not allow incomplete or partial submittals.  It will not allow submittals after the cutoff time. 
Do not wait to start this process.  I strongly encourage review of the manual and completing as 
soon as possible.   
 
The status of the firm’s Statements of Interest submittal can be viewed in EPAS.  Status should say 
submitted, if the status is in progress it has not been submitted.  
 
For Specialty Consultant firms not currently prequalified and that wish to submit on specialty items, 
such as the items in this bulletin for the Bureau of Materials and Physical Research and the 
Painting Inspection for District One, please contact Carrie.Kowalski@illinois.gov to establish an 
EPAS account.   
 
Statement of Experience and Financial Condition  
All updates to Statement of Experience and Financial Condition are required to be completed 
through the Engineering Prequalification Agreement System (EPAS). 
THE DEPARTMENT WILL NOT ACCEPT PAPER VERSIONS.  This includes staffing updates, 
category requests, change in address, etc.   
After a firm is prequalified and approved, it can be updated by amending the SEFC application.  
Logon to EPAS, select amend, and be specific in the text as to what is being revised. Revise the 
Statement of Experience and Financial Condition application and when completed, submit to IDOT 
for review.  

Only one active application at time can be done.  If there is data in the IDOT queue to be reviewed, 
an update cannot be done until IDOT has completed its review.  If the application is in the firm’s 
queue and says in progress that means it has not been submitted to IDOT.  The summary and 
submit and the approval box must be completed by the firm. When the application says submitted, 
then it’s been sent to IDOT for review.  
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Notice 

EPAS INFORMATION 

Selecting Help on EPAS will bring up the following screen.  There are directions, links to consultant related sites, contact information, and a 
Latest News section, which has been created to allow notifications to be posted in one location. 
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NOTICE 
ILLINOIS STATE BOARD OF ELECTIONS (SBE) CERTIFICATE 

November 8, 2012 
 
 
The requirement of including the State Board of Elections Certificate (SBE) with each Statement 
of Interest is no longer required. 
 
Firms are required to be registered with the State Board of Elections.  
 
To register go to http://www.elections.state.il.us/Default.aspx 
 
The Chief Procurement Office will verify that all selected firms are registered.  Firm’s not 
registered may not be awarded the contract.  
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ELECTRONIC PLAN SUBMITTAL 
 
The Department of Transportation is in the process of implementing an electronic 
bidding process. In preparation of the new bidding process, the electronic submittal of 
plans from each District office to the Central Bureau of Design and Environment is 
being implemented. Effective for the March letting in addition to the paper copies 
required by each District, all contract plans and specifications will have to be submitted 
electronically to the District office. Please reference the CADD ROADWAY AND 
STRUCTURE PROJECT DELIVERABLES POLICY for information on the electronic 
submittal. 
The policy is available on our website under doing business/ consultant services/ CADD 
Roadway Guideline or a this link http://www.dot.il.gov/desenv/caddref.html . 
As a reminder CADD related files ( dgn & gpk) are also required at the time of plan 
submittal to the District office. If you have any questions regarding electronic plan 
submittal, please contact the CADD supervisor in the appropriate District. 
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Notice  
Documentation of Contract Quantities Class 

 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been administered 
by the University of Illinois- Illinois Center for Transportation, and coordinated by Mary J. Fries of the 
University of Illinois. The Illinois Center for Transportation (ICT) is an innovative partnership between 
IDOT and the University of Illinois at Urbana-Champaign (UIUC). All transactions and correspondence 
will now be through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will be required at 
the time of registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April.  
  
For consultant and local agency enrollment, as well as answers to frequently asked questions (FAQ), the 
"Documentation of Contract Quantities" is located at the U of I training website 
http://ict.illinois.edu/home/documentation_certification.html. 
 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic email 
reminder via ICT’s website (see “Join Notification List”) whenever new information is posted on their 
website.   
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NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.dot.il.gov/desenv/ptbsubsc.html  

Instructions to Subscribe 
 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov  
   

2. Send message 
   

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.  
 
   

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:  

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov  
   

2. Send the message.  
   

3. A confirmation e-mail will be sent to you removing you from the subscription list. 
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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Notice 
for 

Department Manuals, Memorandums, & Rules 
 

The following is available on our website: http://www.dot.il.gov/dobuisns.html  
 

 Aeronautics Part 14 Aviation Safety Rules  
 Aeronautics Part 16 Airport Hazard Zoning Rules  
 All Bridge Designer Memoranda  
 Bureau of Bridges and Structures Documents, Manuals and Procedures  
 Bureau of Construction Current Construction Memorandums  
 Bureau of Design and Environment Manuals & Memorandums  
 Bureau of Land Acquisition Policies and Procedures Manual Updates  
 Coded Pay Items 
 CREATE Manuals 
 Land Acquisition Manual 
 Bureau of Local Roads Circular Letters  
 Bureau of Local Roads Manual 
 Bureau of Safety Engineering Programs, Policies & Manuals 
 Construction Manual 
 Geotechnical Documents Manuals and Procedures 
 Government Electronic Records Act 
 IDOT Drainage Manual 
 Illinois Highway Info System Roadway Info & Procedure Manual  
 Illinois Highway Info System Structure Info & Procedure Manual  
 Illinois Highway Info System Railroad Info & Procedure Manual 
 Illinois Traffic Monitoring Program  
 Manual on Uniform Traffic Control Devices  
 Oversize/Overweight Permit Policy Manual 
 Project Procedures Guide 
 Quality Standard for Work Zone Traffic Control Devices  

 

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at: http://www.dot.il.gov/desenv/orderform.html  
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

 
Following selection, contract all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The 
Department is required by law to require this number from all parties contracting with the State 
of Illinois.  If your firm currently does not have an IDHR number the application form may be 
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or 
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 
312-263-1579) 
 
NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 4-24-09 

 

LAKELAND COLLEGE TRAINING COURSES 
 
Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 
The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com 
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